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 .1 %SILT CONTAINMENT \ EROSION CNTRL $220.001.3

 .2 %CONTOUR & SITE SURVEY $510.002

 .7 %BUILDING DESIGN \ DRAFTING $1,830.003

 .2 %COLOUR CONSULTANT $500.003.1

 .1 %ENERGY EFFICIENCY REPORTS $350.003.3

 .5 %ENGINEER $1,205.004

 .5 %CONTRACTORS INSURANCE $1,237.505

 .7 %Q.B.S.A INSURANCE $1,640.006

 .4 %Q-LEAVE $1,072.506.5

 .8 %COUNCIL FEES $1,949.647

 .4 %TOILET HIRE $960.008

 .1 %HIRE $200.008.4

 .3 %SITE EXCAVATION $650.009

100 PRELIM STAGE  5 %$12,324.64

 .5 %CONCRETE PUMP - FOOTINGS/SLAB $1,200.0013.5

125 CONCRETE PUMP  0 %$1,200.00

 .2 %SURVEYOR HOUSE SET OUT $475.0011

 .6 %DETAILED EXCAVATION $1,378.5513

 .6 %FOOTINGS HARDWARE $1,485.9915

 1.3 %FOOTINGS CONCRETE $3,191.3116

 .3 %FOOTINGS LABOUR $816.6017

 .4 %ELECTRICIAN INITIAL SITE WORKS $1,001.5019.5

 2.2 %PLUMBER - DRAINAGE $5,498.9020

 .5 %BEDDING SAND $1,125.0027

 .1 %SEDIMENT GRAVEL $300.0027.5

 .1 %SPOIL REMOVAL $200.0028.5

 1.1 %SLAB HARDWARE $2,834.9329

 1.9 %SLAB CONCRETE $4,703.0530

 1.3 %SLAB LABOUR $3,343.6531

 .0 %BACKFILL POWER TRENCH $101.0032.2

125 SLAB STAGE  11 %$26,455.48

 2.1 %RETAINING WALLS $5,204.8410

150 RETAINING WALLS  2 %$5,204.84

 .6 %TERMITE TREATMENT $1,402.2028

 3.6 %STICK FRAME LOWER FLOOR $8,975.4235

 2.7 %FLOOR MATERIALS - UPPER FLOOR $6,724.6535.1

 1.4 %STICK FRAME UPPER FLOOR $3,505.1235.2

 1.2 %T & G FLOORING \ CLADDING $2,939.3935.3

 .9 %FRAME HARDWARE $2,195.2336

 .1 %CARPENTER BUILDING WRAP $329.7636.5

 3.6 %PRE-FAB ROOF TRUSSES $8,831.0537

 3.5 %CARPENTER FRAME $8,696.9538.1
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 .2 %CRANE HIRE $450.0040

300 FRAME STAGE  18 %$44,049.77

 1.0 %FASCIA AND GUTTERS $2,493.2039

 .7 %DECK GUARD RAIL $1,790.2539.5

 5.0 %ROOF COVERING $12,455.8541

 .5 %WATERPROOFING $1,222.0042

 .1 %BATHS & SPA BATHS $239.0043

 1.2 %PLUMBER'S ROUGH IN $3,089.9044

 1.9 %ELECTRICIAN'S ROUGH IN $4,763.0545

 .4 %GAS CONNECTION $875.0045.1

 3.2 %ALUMINIUM WINDOWS $8,034.6546

 .1 %EXTERNAL DOOR LOCKS $339.3047

 .4 %EXTERNAL DOORS & JAMBS $895.5048

 .3 %FIRST SITE CLEAN $800.0048.1

 .6 %LOCK UP HARDWARE & SOFFIT SHEETS $1,406.4149

 1.2 %CARPENTER LOCK & SOFFITS $2,914.3050

 2.5 %SCAFFOLDING INITIAL ERECTION $6,200.0052

 1.5 %BRICKS $3,682.2054

 .2 %BRICK HARDWARE $505.4055

 4.7 %BRICKLAYER $11,588.1056

 .1 %MASONRY ARTICULATION $181.6056.5

 .3 %INSULATION - WALL BATTS $654.9158

 .8 %GARAGE DOORS $2,094.4661

350 LOCK UP STAGE  27 %$66,225.07

 5.3 %WALL & CEILING LININGS $13,084.1459

 .3 %FINISHING HDWRE & INT DOOR KNOBS $729.8062

 .9 %FINISHING TIMBER & INTERNAL DOOR $2,188.8063

 .8 %INTERNAL STAIRS $2,010.0064

 3.7 %CABINETMAKER $9,129.5665

 1.1 %CARPENTER FIXOUT $2,694.5067

 .4 %SPECIAL WALL APPLICATIONS $960.0070

 .5 %CERAMIC TILES $1,177.4271

 .6 %CERAMIC TILES (NON WET AREAS) $1,566.9171.1

 .1 %MAIN TILING JOINT SEALING $300.0072S

 1.8 %CERAMIC TILER $4,547.9072

 .7 %SHOWER SCREENS-MIRRORS & S/DOORS $1,779.3773

 .4 %SANITARY WARE $1,066.0078

 1.3 %PLUMBERS FIT OFF $3,101.2378.5

 3.3 %PAINTER $8,101.4880

 .8 %WHITE GOODS $1,975.5581

 .1 %TV ANTENNA $250.0084

 .3 %FLOOR SANDING & POLISHING $657.2485

 .2 %CARPENTER FINAL FIX $404.1889.1

 .3 %HOT WATER SYSTEM $645.0090-1000

 .3 %HOUSE CLEAN $808.3594

 1.0 %FINAL SITE CLEAN $2,450.0095

 .0 %WINDOW SERVICE $123.77110
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 .1 %PLUMBING APPROVAL INSTALL HOT-WS $266.20115

400 FIX OUT STAGE  24 %$60,017.38

 .6 %LIGHT FITTINGS $1,575.6882

 .7 %CURTAINS/VENITIAN BLINDS/SHUTTER $1,636.6083

 1.2 %FLY SCREENS OR SECURITY SCREENS $2,902.4893

 1.2 %FLOOR COVERINGS $2,875.7898

450 FURNISHINGS  4 %$8,990.54

 1.1 %BALUSTRADING & POOL FENCING $2,700.0086

500 EXT CARPENTRY  1 %$2,700.00

 .6 %INSULATION $1,498.0594-1000

500 INSULATION  1 %$1,498.05

 1.5 %CONCRETOR EXTERNAL $3,780.0088

 .6 %EXTERNAL CONCRETE HARDWARE $1,412.2088.1

 1.2 %EXTERNAL CONCRETE $3,098.8088.2

 .2 %EXTERNAL CONCRETE SAND $562.5088.3

 .2 %EXTERNAL CONCRETE MACHINE HIRE $460.0088.4

 1.2 %FENCING $2,875.00103

 .1 %CLOTHES HOISTS \ LETTER BOXES $211.00104

600 EXTERNAL WORKS  5 %$12,399.50

 .5 %LANDSCAPING $1,240.0096

 1.0 %LANDSCAPING - PLANTS $2,500.0096.7

 .1 %LANDSCAPING - GARDEN EDGING $201.0096.9

600 LANDSCAPING  2 %$3,941.00

 .4 %ESTIMATING $915.75105

 .2 %MAINTENENCE $455.00117

 .1 %Power usage during construction $160.00130

970 PRELIMINARIES  1 %$1,530.75

 .6 %CONTINGENCY & THEFT $1,500.00106

980 CONTINGENCIES  1 %$1,500.00
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Total
100.0% $0.00 $248,037.02 $248,037.02

 3.0SUPERVISION $7,441.11%

OVERHEADS $7,664.34 3.0%
$21,051.40 8.0RISK/PROFIT %

Total $284,193.87

 10.00Plus % GST $28,419.39

Total $312,613.26
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