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 .1 %SILT CONTAINMENT \ EROSION CNTRL $160.001.3

 .0 %FIRE ANTS SITE INSPECTION $0.001.4

 .0 %CONTOUR & SITE SURVEY $0.002

 .0 %BUILDING DESIGN \ DRAFTING $0.003

 .2 %COLOUR CONSULTANT $220.003.1

 .0 %ENERGY EFFICIENCY REPORTS $0.003.3

 .2 %ENGINEER $300.004

 .5 %CONTRACTORS INSURANCE $675.005

 .9 %Q.B.S.A INSURANCE $1,230.006

 .4 %Q-LEAVE $585.006.5

 1.9 %CERTIFICATION & COUNCIL FEES $2,509.007

 .3 %TOILET HIRE $450.008

 .1 %HIRE $168.008.4

 .6 %SITE EXCAVATION $800.009

100 PRELIM STAGE  5 %$7,097.00

 .6 %CONCRETE PUMP - FOOTINGS/SLAB $750.0013.5

125 CONCRETE PUMP  1 %$750.00

 .2 %SURVEYOR HOUSE SET OUT $320.0011

 .8 %DETAILED EXCAVATION AND SANDUP $1,019.3213

 .7 %FOOTINGS HARDWARE $883.9015

 1.7 %FOOTINGS CONCRETE $2,260.8016

 .0 %FOOTINGS LABOUR $0.0017

 .8 %ELECTRICIAN INITIAL SITE WORKS $1,062.5019.5

 2.1 %PLUMBER - DRAINAGE $2,825.0020

 .6 %BEDDING SAND $843.7527

 .1 %SEDIMENT GRAVEL $185.0027.5

 1.3 %SLAB HARDWARE $1,765.6529

 2.7 %SLAB CONCRETE $3,611.0030

 3.5 %SLAB LABOUR $4,735.8031

125 SLAB STAGE  15 %$19,512.71

 .8 %RETAINING WALLS $1,057.0010

150 RETAINING WALLS  1 %$1,057.00

 1.2 %TERMITE TREATMENT $1,574.5028

 2.7 %STICK FRAME LOWER FLOOR $3,618.4735

 .5 %FRAME HARDWARE $611.8036

 .0 %CARPENTER BUILDING WRAP $0.0036.5

 4.1 %PRE-FAB ROOF TRUSSES $5,556.2537

 2.3 %CARPENTER FRAME $3,044.5638.1

 .3 %CRANE HIRE $375.0040
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300 FRAME STAGE  11 %$14,780.58

 1.1 %COLORBOND ROOFED PATIO'S $1,531.8237.5

300 SPECIAL PATIO'S  1 %$1,531.82

 1.3 %FASCIA AND GUTTERS $1,697.5439

 4.1 %ROOF COVERING $5,566.0841

 .3 %WATERPROOFING $420.0042

 .2 %BATHS & SPA BATHS $209.0043

 1.1 %PLUMBER'S ROUGH IN $1,454.0044

 2.5 %ELECTRICIAN $3,367.1445

 2.9 %ALUMINIUM WINDOWS $3,936.4046

 .1 %EXTERNAL DOOR LOCKS $108.0047

 .5 %EXTERNAL DOORS & JAMBS $688.8648

 .4 %FIRST SITE CLEAN $500.0048.1

 .4 %LOCK UP HARDWARE & SOFFIT SHEETS $499.7349

 1.0 %CARPENTER LOCK & SOFFITS $1,325.4950

 .3 %SCAFFOLDING $375.0052

 1.9 %BRICKS $2,585.5254

 .2 %BRICK HARDWARE $225.5055

 4.7 %BRICKLAYER $6,268.3056

 1.5 %GARAGE DOORS $2,002.7361

350 LOCK UP STAGE  23 %$31,229.28

 6.0 %WALL & CEILING LININGS $8,063.8659

 .5 %FINISHING HDWRE & INT DOOR KNOBS $626.9062

 .9 %FINISHING TIMBER & INTERNAL DOOR $1,203.9563

 4.8 %CABINETMAKER $6,421.8665

 1.0 %CARPENTER FIXOUT $1,325.4967

 .3 %SPECIAL WALL APPLICATIONS $453.6070

 2.2 %CERAMIC TILES $3,008.2071

 2.1 %CERAMIC TILER $2,777.2572

 .1 %MAIN TILING JOINT SEALING $150.0072S

 1.3 %SHOWER SCREENS-MIRRORS & S/DOORS $1,729.1173

 .1 %LAUNDRY TUB $175.0078-TUB

 .4 %SANITARY WARE $566.0078

 1.1 %PLUMBERS FIT OFF $1,500.0078.5

 3.2 %PAINTER $4,253.5380

 1.7 %WHITE GOODS $2,271.0081

 .1 %TV ANTENNA $200.0084

 .1 %CARPENTER FINAL FIX $155.9489.1

 1.8 %HOT WATER SYSTEM $2,369.5090-1000

 .3 %HOUSE CLEAN $358.6694

 .4 %FINAL SITE CLEAN $500.0095

 .0 %WINDOW SERVICE $0.00110

 .0 %PLUMBING APPROVAL INSTALL HOT-WS $54.00115
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400 FIX OUT STAGE  28 %$38,163.85

 .4 %LIGHT FITTINGS $524.8382

 .6 %CURTAINS/VENITIAN BLINDS/SHUTTER $739.9083

 1.3 %FLY SCREENS OR SECURITY SCREENS $1,751.8893

 .6 %FLOOR COVERINGS $871.8098

450 FURNISHINGS  3 %$3,888.41

 .7 %INSULATION $997.1094-1000

500 INSULATION  1 %$997.10

 3.1 %CONCRETOR EXTERNAL $4,215.5088

 .6 %EXTERNAL CONCRETE HARDWARE $820.8088.1

 2.1 %EXTERNAL CONCRETE $2,850.2088.2

 .2 %EXTERNAL CONCRETE SAND $281.2588.3

 .3 %EXTERNAL CONCRETE MACHINE HIRE $360.0088.4

 1.4 %FENCING $1,900.00103

 .2 %CLOTHES HOISTS \ LETTER BOXES $290.00104

600 EXTERNAL WORKS  8 %$10,717.75

 1.5 %LANDSCAPING $1,992.0096

 .3 %SAND & SOIL $465.0096.1

 .4 %LANDSCAPING BOBCAT - SPREAD SOIL $590.0096.6

600 LANDSCAPING  2 %$3,047.00

 .0 %ESTIMATING $0.00105

 .2 %MAINTENENCE $250.00117

 .0 %Power usage during construction $0.00130

970 PRELIMINARIES  0 %$250.00

 1.1 %CONTINGENCY & THEFT $1,500.00106

980 CONTINGENCIES  1 %$1,500.00

 .0 %SALES COMMISSION $0.00107

990 SALES COMMISSION %$0.00
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Total
100.0% $0.00 $134,522.51 $134,522.51

 5.0Supervision $6,726.13%

Overheads $7,062.43 5.0%
$7,415.55 5.0Markup %

Total $155,726.61

 10.00Plus % GST $15,572.66

Total $171,299.27
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