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AmountCost Centre

 .0 %SUPERVISION AND SITE INSPECTIONS $0.004.5

050 CONTRACT MANAGEMENT %$0.00

 .0 %PRELIMINARIES $0.001

 .1 %SILT CONTAINMENT \ EROSION CNTRL $305.001.3

 .0 %CONTOUR & SITE SURVEY $0.002

 .9 %BUILDING DESIGN \ DRAFTING $3,302.103

 .2 %COLOUR CONSULTANT $600.003.1

 .1 %ENERGY EFFICIENCY REPORTS $200.003.3

 .3 %ENGINEER $1,225.004

 .6 %CONTRACTORS INSURANCE $2,205.005

 1.0 %Q.B.S.A INSURANCE $4,018.006

 .6 %Q-LEAVE $2,342.206.5

 .5 %CERTIFICATION & COUNCIL FEES $1,925.007

 .3 %TOILET HIRE $1,205.008

 .5 %HIRE $1,775.008.4

100 PRELIM STAGE  5 %$19,102.30

 .4 %CONCRETE PUMP - FOOTINGS/SLAB $1,500.0013.5

125 CONCRETE PUMP  0 %$1,500.00

 .0 %TREE LOPPING $0.008.1

 .0 %TEMPORARY POWER POLE $1.008.3

 1.0 %SITE BINS / MINI SKIPS $4,000.008.7

 .2 %SURVEYOR HOUSE SET OUT $800.0011

 .2 %FOOTINGS HARDWARE $633.5715

 .2 %FOOTINGS CONCRETE $842.4316

 .6 %FOOTINGS LABOUR $2,359.0017

 1.3 %PLUMBER - DRAINAGE $4,990.7020

 .1 %BRICKS FOR BASE $313.0021

 .0 %BASE HARDWARE $6.0022

 .1 %BRICKLAYER BASE $300.0023

 .0 %BEDDING SAND $150.0027

 .1 %SEDIMENT GRAVEL $300.0027.5

 .2 %SLAB HARDWARE $692.5429

 .1 %SLAB CONCRETE $486.6630

 .5 %SLAB LABOUR $1,890.0031

125 SLAB STAGE  5 %$17,764.90

 .0 %RETAINING WALLS $0.0010

150 RETAINING WALLS %$0.00

 6.7 %DEMOLITION $25,943.7012
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175 DEMOLITION  7 %$25,943.70

 .0 %WATER TANKS $0.0020.2

240 WATER TANKS %$0.00

 .1 %TERMITE TREATMENT $500.0028

 .2 %FLOOR MATERIALS  - LOWER FLOOR $940.8834.9

 .3 %STICK FRAME LOWER FLOOR $1,093.8935

 3.4 %FLOOR MATERIALS - UPPER FLOOR $13,051.7335.1

 1.0 %STICK FRAME UPPER FLOOR $3,817.8535.2

 5.2 %T & G FLOORING \ CLADDING $20,000.0035.3

 .3 %FRAME HARDWARE $1,318.2336

 1.5 %PRE-FAB ROOF TRUSSES $5,601.0037

 .2 %PITCHED ROOFS $866.4037.1

 3.4 %CARPENTRY FRAME $13,180.7638

 .4 %CRANE HIRE $1,680.0040

300 FRAME STAGE  16 %$62,050.74

 1.5 %STRUCTURAL STEEL $5,687.6934

300 FRAME STAGE - STEEL  1 %$5,687.69

 3.3 %COLORBOND ROOFED PATIO'S $12,600.0037.5

300 SPECIAL PATIO'S  3 %$12,600.00

 1.1 %FASCIA AND GUTTERS $4,088.1439

 .5 %DECK GUARD RAIL $1,980.0039.5

 3.1 %ROOF COVERING $11,817.4041

 .5 %WATERPROOFING $2,003.0042

 .1 %BATHS & SPA BATHS $256.0043

 .8 %PLUMBER'S ROUGH IN $2,932.9744

 2.0 %ELECTRICIAN $7,700.2045

 .3 %GAS CONNECTION $1,275.8645.1

 4.1 %ALUMINIUM WINDOWS $15,710.3746

 .1 %EXTERNAL DOOR LOCKS $450.0047

 .3 %EXTERNAL DOORS & JAMBS $1,183.0048

 .0 %FIRST SITE CLEAN $0.0048.1

 .7 %LOCK UP HARDWARE & SOFFIT SHEETS $2,759.7549

 1.8 %CARPENTER LOCK & SOFFITS $6,882.2050

 .5 %CARPENTER CLADDING $1,743.0051

 1.7 %SCAFFOLDING $6,500.0052

 .2 %EDGE PROTECTION PLATFORM $900.0052.5

 .8 %BRICKS $2,907.0054

 .2 %BRICK HARDWARE $658.5955

 1.6 %BRICKLAYER $6,122.4056

c2004 Databuild pty ltd  www.Databuild.com.au  2 - 18 SP1      C:\DBW32ADO\reports\C10sumry.rpt      Jeff      16:47



Speedy Estimating Service ph: 0407 763 976

Bill Summary

Page 3 of 4

9 September 2010

Example Renovation

Example Renovation Priced Bill of Materials and Labour

example3

AmountCost Centre

 .0 %MASONRY ARTICULATION $105.6056.5

 .2 %INSULATION - WALL BATTS $641.5258

350 LOCK UP STAGE  20 %$78,617.00

 2.9 %WALL & CEILING LININGS $11,181.7059

 .4 %FINISHING HDWRE & INT DOOR KNOBS $1,373.4962

 1.9 %FINISHING TIMBER & INTERNAL DOOR $7,336.6363

 .8 %INTERNAL STAIRS $2,895.9664

 5.9 %CABINETMAKER $22,762.6965

 .8 %SPECIAL SPLASHBACKS $3,000.0065.8

 1.6 %SPECIAL BENCH TOPS $6,300.0066

 1.4 %CARPENTER FIXOUT $5,567.0367

 .3 %SPECIAL WALL APPLICATIONS $1,000.0070

 .3 %RENDER \ BAG & PAINT $1,107.9070.5

 .4 %CERAMIC TILES $1,411.0071

 .0 %CERAMIC TILES (NON WET AREAS) $0.0071.1

 .8 %CERAMIC TILER $2,913.4072

 .7 %SHOWER SCREENS-MIRRORS & S/DOORS $2,836.0073

 1.9 %WARDROBE FIT-OUTS $7,400.0074.5

 .3 %SANITARY WARE $1,299.8278

 .0 %SOLAR SYSTEM'S $0.0078.1

 1.9 %PLUMBERS FIT OFF $7,274.8578.5

 .1 %PAINTERS TOUCH-UPS $440.2880T

 3.5 %PAINTER $13,384.0480

 1.0 %WHITE GOODS $4,012.6281

 .1 %TV ANTENNA $341.7684

 .4 %FLOOR SANDING & POLISHING $1,503.4585

 .5 %CARPENTER FINAL FIX $1,761.1289.1

 3.1 %SHUTTERS $12,000.0089.6

 .0 %HOT WATER SYSTEM $0.0090-1000

 .1 %HOUSE CLEAN $550.5894

 .2 %FINAL SITE CLEAN $800.0095

 .1 %WINDOW SERVICE $292.87110

 .1 %PLUMBING APPROVAL INSTALL HOT-WS $347.20115

400 FIX OUT STAGE  31 %$121,094.40

 .5 %LIGHT FITTINGS $1,946.4582

 1.6 %CURTAINS/VENITIAN BLINDS/SHUTTER $6,000.0083

 .5 %FLY SCREENS OR SECURITY SCREENS $1,980.0093

 .9 %FLOOR COVERINGS $3,645.0098

450 FURNISHINGS  4 %$13,571.45

 .0 %AIR CONDITIONING $0.0084.1

475 SPECIAL APPLIANC %$0.00

 .9 %BALUSTRADING / METAL FENCING $3,550.0086
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 1.4 %SPECIAL TIMBER TREATMENTS $5,250.00100

500 EXT CARPENTRY  2 %$8,800.00

 .5 %INSULATION $2,008.9494-1000

500 INSULATION  1 %$2,008.94

 .0 %CONCRETOR EXTERNAL $0.0088

 .0 %EXTERNAL CONCRETE PUMP $0.0088.5

 3.1 %PAVERS $12,110.0091

 .0 %CLOTHES HOISTS \ LETTER BOXES $0.00104

600 EXTERNAL WORKS  3 %$12,110.00

 .6 %LANDSCAPING $2,214.2496

600 LANDSCAPING  1 %$2,214.24

 .2 %ESTIMATING $660.42105

 .2 %MAINTENENCE $800.00117

 .0 %Power usage during construction $0.00130

 .2 %HANDOVER INSPECTIONS $624.32160

970 PRELIMINARIES  1 %$2,084.74

 .2 %CONTINGENCY & THEFT $770.49106

980 CONTINGENCIES  0 %$770.49

Total
100.0% $0.00 $385,920.58 $385,920.58

 5.0Supervision $19,296.03%

Overheads $20,260.83 5.0%
$21,273.87 5.0Markup %

Total $446,751.32

 10.00Plus % GST $44,675.13

Total $491,426.45
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